

Technical and Commercial Proposal **For** **Dealer Management System** **of** **North East Infra Network**

Company: **North East Infra Network**
Director: **Sahil Agarwal**

Contact Person:
Champak Deka (Assistant Manager)
Contact: 7086038241
Email: ssplneosteel@gmail.com

A leader in delivering innovative IT solutions and digital platforms, we specialize in accelerating digital transformation for organizations across sectors. As a trusted technology service provider, we offer comprehensive **IT Services** tailored to the evolving needs of businesses and government organizations.

We are a trusted technology solutions partner, collaborating with Government Organizations, Public Sector Undertakings (PSUs), and private enterprises across PAN India. Our expertise spans multiple domains including IT Services, Digital Platforms, Web Portal Development, and Enterprise Solutions.

Key Highlights

100+

Total projects

10+

International Projects

80+

Employee Strength

35+

Live projects

INSIGHTS

- Proven track record in delivering on promises with high efficiency.
- End-to-end IT Solutions from planning to execution.
- The best regional teams identified to provide localized support.
- 360 Degree Approach, business case-focused and process- driven
- Deep functional and industry/organizational expertise

Key Alliances



GMDW&SB website & Mobile application achieved the SKOCH Award for “GIS integrated portal for Consumer Management”.



Centre for Innovation in Public Systems (Administrative Staff College of India, Hyderabad) for its IT initiative: “Web Based Water Supply Registration & Payment System”.

AIWT (Assam Inland Water Transport Project) Grievance Portal & WAMUL (Purabi Dairy) web based mobile application were funded by World Bank.



Key Clients



- Assam
- New Delhi
- Kolkata
- Hyderabad
- Bangalore
- Cochin

Corporate Address- Guwahati, Assam Office:
+91-6001396186
Email: admin@indigiconsulting.com

PROPRIETARY NATURE OF PROPOSAL

This proposal document is created for the sole use of the organization to which it is addressed. Indigi Solutions Private Limited India (ICS) considers its proposals to be proprietary, and they may not be made available to anyone other than the addressee or persons within the addressee's organizations designated to evaluate or consider the proposal.

COPYRIGHT

@Indigi Consulting and Solutions Private Limited. All rights reserved. This is to declare that other than for the purposes of evaluating this proposal, no part of this work may be reproduced in any form or by any means, electronic or mechanical, including photocopying and recording, or by any information storage or retrieval system, except as may be permitted in writing by ICS.

VALIDITY

This proposal is valid only for 7 days from the date of the proposal.

DOCUMENT HISTORY

Version	Description	Created By	Date
Ver 3.0	Final Proposal	Mridul Hussain	11.05.2026

Company Profile



Demographics

- ✓ Corporate HO – Guwahati, Assam
- ✓ USA office at New Jersey, Singapore
- ✓ Branch office – Delhi, Hyderabad, Bangalore, Kolkata, Kerala & Patna
- ✓ Tie up with leading IT service providers in the Middle East, North & South India.



Employee Strength

- ✓ Resources with experience and inherent knowledge in the key performance area. Experienced resources from major IT giants, currently having a work force of about 80+ employees.

Who are we ?

A technology company formed by experienced SAP solution architects with global exposure. Technology propels business – with this motto we are focused to cultivate and infuse technology for business growth for small, mid-size and large- scale industries.

Growing Customer base since inception & more to on-board.



Dashboard of Web portals

- KREPL
- Updates
- Materials
- Customers
- Branch
- Report
- Master
- Employee
- Master (FA)
- Report (FA)
- Special Offers
- Schemes
- Catalogue
- Sales & Orders
- Club Data

View Customer Orders

Customer:	SAP No:	App Order No:		
Customer Name / Number	SAP Order No.	App Order No.		
State:	Company:	Status:	From Date:	To Date:
-All-	-All-	-All-	dd-mm-yyyy	dd-mm-yyyy

Filter Reset Export Orders Export Order Items

Order Date	App Order No.	SAP Order No.	Scheme Code	Customer No.	Customer	Company	State	Customer Price Group	Total Price	Status	SAP Error Log	Action
07/05/2026 16:01:54	Ord267109	1124017649	7555	1125641	Om Sai Krishak Salah Kendra	KREPL	Madhya Pradesh	L0	35460.00	Posted	Domestic SO 1124017649 has been saved.	
07/05/2026 15:58:26	Ord267108	1124017648	7383	1124597	Mahaveer Enterprises	KREPL	Madhya Pradesh	L0	6915.00	Posted	Domestic SO 1124017648 has been saved.	
07/05/2026 15:58:25	Ord267107	1124017647	7555	1124597	Mahaveer Enterprises	KREPL	Madhya Pradesh	L0	22408.15	Posted	Domestic SO 1124017647 has been saved.	
07/05/2026 15:53:08	Ord267106	1464034708	7590	1113655	Hariom Krishi Sewa Kendra (Pipariya)	AGRO	Madhya Pradesh	L0	84416.40	Posted	Domestic SO 1464034708 has been saved.	
07/05/2026 15:48:33	Ord267105	1114080456	7555	1104371	Vidya Traders	KREPL	Madhya Pradesh	L0	68420.38	Posted	Domestic SO 1114080456 has been	

Krishi Rasayan Exports Pvt. Ltd. (KREPL)
a leading agrochemical company in India

Dashboard of Web portals

Hi Admin! | (Admin)  



-  Updates 
-  Materials 
-  Customers 
-  Branch 
-  Report 
-  Master 
-  Employee 
-  Master (FA) 
-  Report (FA) 
-  Special Offers 
-  Schemes 
-  Catalogue 
-  Sales & Orders 
-  Club Data 

Branch Users

[+ Create User](#)

SL	Username	Email	Company Code	Region	Role	Created By	Updated By	Created At	Status	Edit	Action
1	testup2000	up@test2000.com	2000	UP-Uttar Pradesh	Branch	Admin		2026-03-07 23:52:45	Activated		Deactivate
2	alsc_mp2	alsc.jabalpur@alsc.co.in	2000	MP-Madhya Pradesh	alsc_Jabalpur	Admin	Admin	2025-06-17 11:30:19	Activated		Deactivate
3	krepl_hp	hp@krepl.in	1000	HP-Himachal Pradesh	Branch	Admin	Admin	2024-11-06 21:08:04	Activated		Deactivate
4	alsc_tn	tn@alsc.co.in	2000	PY-Pondicherry, TN-Tamil Nadu	Branch	Admin	Admin	2024-02-23 14:22:13	Activated		Deactivate
5	alsc_as	as@alsc.co.in	2000	AS-Assam	Branch	Admin	Admin	2024-02-23 14:21:46	Activated		Deactivate
6	alsc_wb	wb@alsc.co.in	2000	WB-West Bengal	Branch	Admin	Admin	2024-02-23 14:21:21	Activated		Deactivate
7	alsc_up	up@alsc.co.in	2000	UT-Uttarakhand, UP-Uttar Pradesh	Branch	Admin	Admin	2024-02-23 14:20:59	Activated		Deactivate
8	alsc_pb	pb@alsc.co.in	2000	PB-Punjab	Branch	Admin	Admin	2024-02-23 14:20:34	Activated		Deactivate
9	alsc_or	or@alsc.co.in	2000	OR-Orissa	Branch	Admin	Admin	2024-02-23 14:20:10	Activated		Deactivate
10	alsc_mp	mp@alsc.co.in	2000	MP-Madhya Pradesh	Branch	Admin	Admin	2024-02-23 14:19:47	Activated		Deactivate
11	alsc_ka	ka@alsc.co.in	2000	KA-Karnataka	Branch	Admin	Admin	2024-02-23 14:19:03	Activated		Deactivate
12	alsc_jk	jk@alsc.co.in	2000	JK-Jammu & Kashmir	Branch	Admin	Admin	2024-02-23 14:18:38	Deactivated		Activate

Krishi Rasayan Exports Pvt. Ltd. (KREPL)
a leading agrochemical company in India

Mobile Application Development Projects

Krishi Rasayan Exports Pvt. Ltd.

📍 Modi Tower, 98, Nehru Place, New Delhi-110019

Project Decryption

Development of SAP-Powered **Mobile Applications** (Dealer, Salesperson, Field Assistant – **Android & iOS**) along with Web Portal, MIS Modules


- Real-Time Data Synchronization
- User-Friendly Interfaces
- Secure Access & Authentication
- Scalable & Robust Architecture
- Improved Operational Efficiency
- SAP Integration
- Multi-Role Mobile Apps
- Cross-Platform Compatibility
- Centralized Web Portal
- Advanced MIS Modules






TAJ CEMENT _ MOBILE APP

Rewards & Schemes

Driving loyalty and secondary sales



1. Scheme Targets: Quantity slabs with clear reward mapping.
2. Influencer Passbook: Digital record of mason and contractor lifting.
3. Redemption & Approval: Catalog-based rewards with automated or manual approvals.



PROJECT SCOPE – BUSINESS PACKAGES

Important note

- This is the scope as agreed in your Statement of Work.
- Scope changes have a potential impact to project timeline, required customer effort and consulting costs. Scope changes are managed via change orders.

1. Master Management Module

The system shall provide centralized master configuration and management functionalities including:

Dealer Master

- Dealer profile creation and management
- GST, PAN, address, and contact information management
- Credit limit and credit period configuration
- Dealer status and account tracking

Product Master

- Product category management for JSW NeoSteel products
- SKU-wise product and pricing management
- Product applicability mapping with schemes

Scheme Master

- Scheme creation and management
- Scheme validity period configuration
- Product applicability configuration
- Dynamic discount slabs based on payment timelines
- Scheme-based pricing engine implementation

2. Order Management System

The system shall automate the complete dealer order processing workflow including:

- Dealer order entry and management
- Product selection and quantity management (MT basis)
- Base rate selection and automated price calculation
- Workflow-based order approval mechanism
- Order-to-invoice conversion process
- Dispatch tracking support (optional integration)

3. Financial & Payment Management

The system shall support financial monitoring and dealer payment tracking functionalities including:

- Dealer payment tracking and outstanding monitoring
- Credit/debit note management
- Credit period compliance monitoring
- Automated penalty/fine calculation for overdue payments
- Payment reconciliation support
- Payment closure tracking

4. Notification & Communication Module

The system shall provide automated communication capabilities including:

- WhatsApp payment reminders and notifications to dealers
- Email alerts for payment dues, invoices, and account updates
- Automated notification triggers based on payment timelines and outstanding balances

5. MIS Reports & Analytics

The system shall provide comprehensive management reporting and analytics including:

- Dealer-wise sales and payment reports
- Outstanding and overdue payment reports
- Scheme utilization analysis
- Credit exposure and penalty reports
- Product-wise sales analytics
- Real-time MIS dashboards and business insights

Integration Scope (Future Scope)

The proposed system shall support integration capabilities with:

- Tally API Integration for accounting synchronization
- WhatsApp and Email gateway integration for dealer notifications
- Third-party API integrations as required by the client

Note: Any third-party API licenses, subscriptions, or integration service charges shall be procured and managed by the client separately. Integration feasibility will depend upon the availability and accessibility of respective third-party APIs.

- Dashboard
- Dealers
- Wholesalers
- Retailers
- Orders & Transactions
- Payment Tracking
- Discount & Scheme Engine
- Credit / Debit Notes
- Fine & Penalty System
- Reports & Analytics
- Product Management
- Settings / User Roles

Dashboard

Welcome back! Here's your business overview

+ Create Order

Total Dealers

248

+12.5%

Active Orders

89

+8.2%

Pending Payments


₹45.2L

-5.3%

Overdue Payments

₹12.8L

+15.4%



Payment Alerts

View All

Sharma Enterprises

₹2,45,000 • 5 days overdue

View Details

Khan Steel Works

₹1,85,000 • 3 days overdue

View Details

Patel Industries

₹3,20,000 • Due in 1 days

View Details



Dealer Management

Manage your dealers and their accounts



Filter



Export



Add Dealer



Search dealers by name, contact, or location...

Name	Contact Person	Phone	Location	Credit Limit	Outstanding	Status	Actions
Sharma Enterprises	Rajesh Sharma	+91 98765 43210	Mumbai	₹50L	₹12.5L	active	View Profile
Khan Steel Works	Ahmed Khan	+91 98765 43211	Delhi	₹75L	₹8.2L	active	View Profile
Patel Industries	Vijay Patel	+91 98765 43212	Ahmedabad	₹30L	₹5.8L	active	View Profile
Reddy Constructions	Srinivas Reddy	+91 98765 43213	Hyderabad	₹60L	₹22.3L	warning	View Profile



Dashboard



Dealers



Wholesalers



Retailers



Orders & Transactions



Payment Tracking



Discount & Scheme Engine



Credit / Debit Notes



Fine & Penalty System



Reports & Analytics



Product Management



Settings / User Roles



Admin User
Administrator

Orders & Transactions

Manage all orders and track their status



Export



Create Order



Search by order ID or dealer name...

All Status



More Filters

Total Orders

4

Pending

1

Processing

1

Completed

2

Order ID	Dealer	Product	Quantity	Amount	Discount	Net Amount	Payment Date	Status	Payment
ORD-001	Sharma Enterprises	JSW Neosteel	50 MT	₹6,00,000	8%	₹5,52,000	22 Apr 2026	completed	paid
ORD-002	Khan Steel Works	JSW Colouron+	30 MT	₹3,90,000	6%	₹3,66,600	25 Apr 2026	processing	pending
ORD-003	Patel Industries	JSW Vishwas	40 MT	₹4,80,000	0%	₹4,95,000 +₹15,000 fine	28 Apr 2026	pending	overdue
ORD-004	Reddy Constructions	JSW Neosteel	60 MT	₹7,20,000	8%	₹6,62,400	20 Apr 2026	completed	paid



Payment Tracking & Bill Generation

Monitor all payments with automatic discount/penalty calculation

Export Report



Automatic Bill Generation System

When marking a payment, the system automatically:

- ✓ Traces the **active scheme from the order date** (not current date)
- ✓ Calculates days between order date and actual payment date
- ✓ Applies appropriate **discount** (0-5 days: 8%, 6-10: 6%, 11-15: 4%, 16-20: 2%)
- ✓ Or applies **penalty** (₹500/MT if payment is after 20 days)
- ✓ Generates final payable amount for billing

Total Due

₹45.2L

Received

₹28.4L

Pending

₹10.3L

Overdue

₹6.5L



Search by payment ID or dealer name...

All Status



Date Range

Payment ID	Dealer	Order ID	Order Date	Product	Scheme Applied	Base Amount	Discount	Penalty	Payable Amount	Payment Date	Status	Actions
PAY-001	Sharma Enterprises	ORD-001	18 Apr 2026	JSW Neosteel	Early Payment Incentive	₹6,00,000	8% -₹48,000	-	₹5,52,000	22 Apr 2026 4 days from order	received	
PAY-002	Khan Steel Works	ORD-002	19 Apr 2026	JSW Colouren+	Colouren+ Standard Scheme	₹3,90,000	-	-	₹3,90,000	Pending	pending	⌚ Mark Paid
PAY-003	Patel Industries	ORD-003	15 Apr 2026	JSW Vishwas	Vishwas Dealer Scheme	₹4,80,000	-	+₹20,000	₹5,00,000	Pending	overdue	⌚ Mark Paid
PAY-004	Reddy Constructions	ORD-004	16 Apr 2026	JSW Neosteel	Early Payment Incentive	₹7,20,000	8% -₹57,600	-	₹6,62,400	19 Apr 2026 3 days from order	received	

Discount & Scheme Engine

Manage discount schemes and pricing rules

+ Create Scheme

Total Schemes

3

Active Schemes

2

Products Covered

3

Early Payment Incentive Active

Active ☒



Product: JSW Neosteel • Base Price: ₹12000/MT

Payment Range	Discount %	Effective Rate
Advance	10%	₹10,800/MT
1-5 Days	8%	₹11,040/MT
6-10 Days	6%	₹11,280/MT
11-15 Days	4%	₹11,520/MT
16-20 Days	2%	₹11,760/MT

Colouron+ Standard Scheme Active

Active ☒



Product: JSW Colouron+ • Base Price: ₹13000/MT

Payment Range	Discount %	Effective Rate
Advance	10%	₹11,700/MT
1-5 Days	8%	₹11,960/MT
6-10 Days	6%	₹12,220/MT
11-15 Days	4%	₹12,480/MT
16-20 Days	2%	₹12,740/MT

Payment Range	Discount %	Effective Rate
Advance	10%	₹10,800/MT
1-5 Days	8%	₹11,040/MT
6-10 Days	6%	₹11,280/MT
11-15 Days	4%	₹11,520/MT
16-20 Days	2%	₹11,760/MT

Colouron+ Standard Scheme

Active

Active

Product: JSW Colouron+ • Base Price: ₹13000/MT

Payment Range	Discount %	Effective Rate
Advance	10%	₹11,700/MT
1-5 Days	8%	₹11,960/MT
6-10 Days	6%	₹12,220/MT
11-15 Days	4%	₹12,480/MT
16-20 Days	2%	₹12,740/MT

Vishwas Dealer Scheme

Inactive

Inactive

Product: JSW Vishwas • Base Price: ₹12500/MT

Payment Range	Discount %	Effective Rate
Advance	9%	₹11,375/MT
1-5 Days	7%	₹11,625/MT
6-10 Days	5%	₹11,875/MT
11-15 Days	3%	₹12,125/MT
16-20 Days	1%	₹12,375/MT



Credit / Debit Notes

Manage all credit and debit notes

Export

+ Generate Note

Total Notes

4

Credit Notes

2

Debit Notes

2

Total Amount

₹78.5K

Search by note ID or dealer name...

All Types

Note ID	Type	Dealer	Order ID	Amount	Date	Reason	Status	Actions
CN-001	Credit	Sharma Enterprises	ORD-001	₹25,000	21 Apr 2026	Damaged goods return	approved	PDF
DN-001	Debit	Khan Steel Works	ORD-002	₹15,000	19 Apr 2026	Late payment penalty	approved	PDF
CN-002	Credit	Patel Industries	ORD-003	₹18,500	18 Apr 2026	Quality issue - partial refund	pending	PDF
DN-002	Debit	Reddy Constructions	ORD-004	₹20,000	17 Apr 2026	Payment delay fine	approved	PDF



Dashboard



Dealers



Wholesalers



Retailers



Orders & Transactions



Payment Tracking



Discount & Scheme Engine



Credit / Debit Notes



Fine & Penalty System



Reports & Analytics



Product Management



Settings / User Roles



Admin User

Administrator

Fine & Penalty System

Track and manage payment delay penalties



Automatic Fine Calculation

Fines are automatically applied at ₹500/MT for payments delayed beyond 20 days. The system calculates and adds fines to the net payable amount.

Total Fines

₹62,500

Applied Fines

2

Pending Fines

1

Avg Delay

8 days



Search by fine ID or dealer name...

Fine ID	Dealer	Order ID	Due Date	Payment Date	Days Delayed	Quantity	Rate/MT	Total Fine	Status	Actions
FINE-001	Patel Industries	ORD-003	20 Apr 2026	28 Apr 2026	8 days	40 MT	₹500	₹20,000	applied	<button>View Details</button>
FINE-002	Reddy Constructions	ORD-005	22 Apr 2026	30 Apr 2026	8 days	50 MT	₹500	₹25,000	pending	<button>View Details</button>
FINE-003	Kumar Steels	ORD-006	18 Apr 2026	27 Apr 2026	9 days	35 MT	₹500	₹17,500	applied	<button>View Details</button>

Reports & Analytics

Comprehensive business insights and analytics

Export All Reports

\$

Total Revenue

₹2.45Cr

Total Sales

1,410 MT

Active Dealers


248

Products

3

Product Sales Trend

View Details



Discount vs Profit Analysis

View Details




Dealer Performance Distribution

View Details



Orders by Payment Timeline

View Details





Dashboard



Dealers



Wholesalers



Retailers



Orders & Transactions



Payment Tracking



Discount & Scheme Engine



Credit / Debit Notes



Fine & Penalty System



Reports & Analytics



Product Management



Settings / User Roles



Admin User

Administrator

Product Management

Manage your product catalog and pricing

+ Add Product

Total Products

3

Active Products

3

Total Stock

2,010 MT

Avg Price

₹12,500/MT

JSW Neosteel

Active

TMT Bars

High-strength corrosion-resistant TMT bars

Base Price:

₹12,000/MT

Stock:

850 MT

Active



Edit

JSW Colouron+

Active

Colour Coated Sheets

Premium color-coated steel sheets

Base Price:

₹13,000/MT

Stock:

620 MT

Active



Edit

JSW Vishwas

Active

TMT Bars

Reliable and durable TMT bars

Base Price:

₹12,500/MT

Stock:

540 MT

Active



Edit



Dashboard



Dealers



Wholesalers



Retailers



Orders & Transactions



Payment Tracking



Discount & Scheme Engine



Credit / Debit Notes



Fine & Penalty System



Reports & Analytics



Product Management



Settings / User Roles



Admin User
Administrator

Settings / User Roles

Manage system settings and user permissions

General

Users

Roles & Permissions

Notifications

Company Information

Company Name

JSW Steel Distributor

GST Number

27XXXXX1234X1XX

Email

contact@jswdistributor.com

Phone

+91 98765 43210

Address

123 Industrial Area, Mumbai - 400001

System Settings

Default Fine Rate

Fine charged per MT for delayed payments

500

Payment Grace Period

Days before fine is applied

20

Auto-Apply Fines

Automatically calculate and apply fines



Save Changes

Manpower Requirement

#	Manpower details	Quantity	Man Days
1	Senior Solution Architect	1	45 Days
2	System Developer	1	60 Days
3	UI/UX Designer	1	30 Days

**** Total Project timeline will be 45-60 days to go-live the system**

COMMERCIALS

#	Description	Quantity	Total Amount (INR)
1	Development of Dealer Management ERP System (MIS Portal)	1	448,000.00
	•Admin Panel		
	•UI/UX Design		
	•Product Listing Module with Categories & Specifications		
	•Billing System development		
	•Automated Scheme Management System		
	•Responsive Design (Mobile + Desktop Compatible)		
2	Applicable GST	18%	80,640.00
Grand Total			528,640.00

** **Cloud Hosting and Domain** will be as per market cost - Provided by Client Side.

** **Annual Maintenance Charge (AMC)** will be 18% per year of the development charge

Revised COMMERCIALS

**** Applying additional 15% Discount**

#	Description	Quantity	Total Amount (INR)
1	Development of Dealer Management ERP System (MIS Portal)	1	380,800.00
	• Admin Panel		
	• UI/UX Design		
	• Product/Dealer Listing Module with Categories & Specifications		
	• Billing System development		
	• Automated Scheme Management System		
	• Responsive Design (Mobile + Desktop Compatible)		
2	Applicable GST	18%	68,544.00
Grand Total			449,344.00

- **Annual Maintenance Charge (AMC) will be 15% per year of the development charge**
- **SMS/Email/Tally/WhatsApp - (Service charges and Subscriptions from Client End)**
- **Cloud Hosting and Domain will be as per market cost - Provided by Client Side.**
- **Any functions out of scope will be chargeable as additional requirement.**


PAYMENT TERMS

Particulars	Percentage
Advance along with PO:	30%
Design Approval	30%
Development and testing & Go-live	40%

PROJECT TIMELINE

Particulars	Timeline
Design,	1-2 Weeks
Development & Testing	4-6 Weeks
Go-Live Phase	
Total Project TimeLine	8 Weeks

LATEST TECHNOLOGIES USED



Strong Application Security

Authorization Techniques

Fast Rendering Pages



Realtime Notifications

User Friendly UI



PROJECT METHODOLOGY

A structured approach involving requirement analysis, UI/UX design, development, testing, deployment, and ongoing support to ensure a secure, user-friendly, and scalable system.



OUR IDENTITY - WHY US?



➤ **Trust – which we keep on budding**



➤ **Understanding, accountability and working together with clients**



➤ **Transparency and Value Proposition**



➤ **Consultant specialized in the sector and has a vast knowledge of the innovative technology**



THANK YOU

FROM



TEAM



Corporate Address:

H no 194C, 2nd Floor, Panjabari Rd, above SBI,
Batahguli, Guwahati, Assam 781037



Contact Details:

Phone: +91-7099062683

Email: mridul.hussain@indigiconsulting.com



Website:

www.indigiconsulting.com